February 28, 2025

SUPPLEMENTAL BID BULLETIN NO. 2502-11

SUPPLY AND DELIVERY OF FIRE TRUCK
PROJECT REFERENCE NO. 11780123

SUPPLY AND DELIVERY OF INTERACTIVE SMART SCREEN TELEVISION
PROJECT REFERENCE NO. 11786235

UNDER INVITATIONS TO BID DATED FEBRUARY 20, 2025

This Supplemental Bid Bulletin is being issued to modify or clarify item(s) in the bidding
documents for the above projects under Invitations to Bid dated February 20, 2025. This shall form an
integral part of the Bidding Documents.

ISSUE MODIFICATION/CLARIFICATION
Project: Supply and Delivery of Fire Truck ' The Bids and Awards Committee (BAC) had
inadvertently failed to upload the Bid Breakdown for
Absence of Bid Breakdown for the project. the project. In view thereof, the BAC is attaching the

Bid Breakdown herewith.

Project: Supply and Delivery of Interactive
Smart Screen Television

Original contract duration for the project: | Amended contract duration for the project:
Ninety (90) calendar days. Forty-five (45) calendar days.

The BAC also found typographical errors in | The typographical errors have been corrected.
the Bid Breakdown posted in the PhilGEPS | Attached herewith is the amended bid
for the project. breakdown.

Any provisions in the Bid Documents inconsistent herewith are hereby amended, modified and
superseded accordingly.

This supplemental bid bulletin is being issued in accordance with Sections 22.5 of the Revised IRR
of R.A. 9184 and not for purposes of any delay.

Elmer A. Pagsisihan
Chairman

For the guidance and information of all concerned.



February 28, 2025

SUPPLEMENTAL BID BULLETIN NO. 2502-11

SUPPLY AND DELIVERY OF FIRE TRUCK
PROJECT REFERENCE NO. 11780123

SUPPLY AND DELIVERY OF INTERACTIVE SMART SCREEN TELEVISION
PROJECT REFERENCE NO. 11786235

UNDER INVITATIONS TO BID DATED FEBRUARY 19, 2025

This Supplemental Bid Bulletin is being issued to modify or clarify item(s) in the bidding
documents for the above projects under Invitations to Bid dated February 19, 2025. This shall form an
integral part of the Bidding Documents.

ISSUE MODIFICATION/CLARIFICATION
Project: Supply and Delivery of Fire Truck The Bids and Awards Committee (BAC) had
inadvertently failed to upload the Bid Breakdown for
Absence of Bid Breakdown for the project. the project. In view thereof, the BAC is attaching the
Bid Breakdown herewith.

Project: Supply and Delivery of Interactive
Smart Screen Television

Original contract duration for the project: | Amended contract duration for the project:
Ninety (90) calendar days. Forty-five (45) calendar days.

The BAC also found typographical errors in | The typographical errors have been corrected.
the Bid Breakdown posted in the PhilGEPS | Attached herewith is the amended bid
for the project. breakdown.

Any provisions in the Bid Documents inconsistent herewith are hereby amended, modified and
superseded accordingly.

This supplemental bid bulletin is being issued in accordance with Sections 22.5 of the Revised IRR

of R.A. 9184 and not for purposes of any delay.
Elmer A. égsisihan

Chairman

For the guidance and information of all concerned.



